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STATE OF TENNESSEE 
RFP # 331.03-001-09 
AMENDMENT # 1 

 
June 18, 2008 
 
THE SUBJECT RFP IS HEREBY AMENDED AS FOLLOWS. 

 
A. The following RFP Schedule of Events updates or confirms scheduled RFP dates. 
 

EVENT TIME DATE UPDATED / CONFIRMED 

1. State Issues RFP  May 20, 2008 CONFIRMED 

2. Disability Accommodation Request Deadline  May 28, 2008 CONFIRMED 

3. Pre-proposal Conference 1:00 PM June 2, 2008 CONFIRMED 

4. Notice of Intent to Propose Deadline  June 4, 2008 CONFIRMED 

5. Written Comments Deadline  June 9, 2008 CONFIRMED 

6. State Responds to Written Comments  June 18, 2008 UPDATED 

7. Proposal Deadline  2:00 p.m. July 9, 2008 UPDATED 

8. State Completes Technical Proposal Evaluations  July 16, 2008 UPDATED 

9. State Opens Cost Proposals & Calculates Scores 9:00 a.m. July 17, 2008 UPDATED 

10. State Issues Evaluation Notice & 
Opens RFP Files for Public Inspection 9:00 a.m. July 18, 2008 UPDATED 

11. Contract Signing  July 30, 2008 UPDATED 

12. Contract Signature Deadline  August 6, 2008 UPDATED 

13. Contract Start Date  August 19, 2008 CONFIRMED 

 
B. The following State responses to the questions detailed shall amend or clarify this RFP accordingly. 
 

QUESTION/COMMENT STATE RESPONSE 

1.  May personnel roster include the titles of open positions, 
rather than personnel names if position open at the time 
of RFP Response, and may the job description be 
substituted for the "key person's" resume when position 
is open? 

Yes. Note: resumes must be submitted to the 
State for review and approval as soon as positions 
are filled.   

2.  May applicant address the project time line for T1 
connectivity to the work plan schedule and its 
requirements in A.5.a, by responding with a reference to 
the Infrastructure plan in C.4?  

All required project timelines found in A.4 should 
be included in the preliminary Work Plan required 
for A.5.a.  The preliminary Work Plan should not 
include references to proposal materials provided 
for evaluation.  The Technical Proposal, 6.2.C, 
may make references to different sections of the 
contract in response to evaluation items as 
needed. 
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3.  As the Infrastructure Evaluation will guide the appropriate 
choice and budgeting for connectivity and bandwidth 
resources, the work plan should stipulate applicant's 
Infrastructure Evaluation as the first step toward 
purchase and installation.  Due to an absence of 
technical details, without the Infrastructure Evaluation, 
which will determine cost, installation, feasibility and 
implementation time, T1s, specifically, can be quoted, 
subject to the appropriateness of cost and availability?   

The Infrastructure Evaluation should be 
considered separately from all other deliverables. 

The State will amend section C.3 to provide 
separate costs for installation of secure data 
circuits, see G, H and I below. 

4.  Can the physical addresses, and land-line phone 
numbers, where available, be given to RFP respondents, 
in order to more accurately quote the (13) potential T1’s 
needed?  If so, please respond with that information. 

Yes, see F below. 

5.  Section A.7.b.xii states to “ensure response time of 
not less than industry average of 0.8 seconds…” 
Please provide a citation for this industry average. 

Nielsen Media conducted research in 1999 that 
established a response time of 0.8 seconds for a 
webpage to load or refresh as an industry 
standard.  Subsequent research in 2006 by 
Akamai & Jupiter Research has cut that standard 
to 0.4 seconds.  The State is willing to maintain the 
standard established by Nielsen. 

6.  In the recent past, the State has shut down for as 
long as thirty days. Is it the expectation of the State 
to have the contractor continue the operations and 
schedules of this contract even though critical 
resources from the State might not be available? 

In the past ten years, the State “shut down” for 
three days in July 2002.  Should the State “shut 
down” for any length of time during this contract, 
the State will communicate with the Contractor 
regarding ongoing work, website functionality and 
other deliverables. 

7.  This RFP expects the contractor to provide 
technical levels of service to Private Schools. 
Should the contractor expect the technical 
requirements to support Private Schools to be the 
same as for Public Schools? 

Yes, see D below. 

8.  There seems to be no mechanism in this RFP to 
provide discounts of any kind to the State. Is that 
the case? 

It is expected that the pricing presented in the Cost 
Proposal represent the Contractor’s pricing 
intentions.  Any available discounts should be 
taken from the price before being listed in the Cost 
Proposal.  No mention should be made to 
discounts in either the Technical Proposal or the 
Cost Proposal.  Contractors should be aware that 
pricing is subject to negotiation before the contract 
is signed.  The State is under no obligation to buy 
any deliverable or group of deliverables and may 
negotiate bundle pricing when applicable before 
execution of the contract.   

9.  Section C.5.d states “The Contractor agrees that 
time frame for payment (and any discounts) begins 
when the State is in receipt of each invoice meeting 
the minimum requirements above” What is the time 
frame for payment? 

The State makes every effort to pay invoices within 
45 days of receipt in the State F & A office. 

10.  The RFP calls for usage of “barcode/radio 
frequency identifier (RFID) labels” on assessment 
materials. Does the State intend to purchase 
assessment materials from the testing vendors with 
this technology already affixed? 

Yes.  The State has amended C.3 to allow pricing 
of required equipment/software separate from the 
inventory management programming, see E, G, H 
and I below. 

11.  Section  A.7.j.ii-iv states that the referenced 
application”...shall be accessible to the editing 
program for nullification of student responses 

Vendor supplied editing system(s) used in 
processing assessments. 
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and/or voiding of student documents as appropriate 
for processing.”  What editing system are these 
sections referring to? 

12.  Should the contractor expect an amendment to the 
contract if any of the State field service and 
scanning centers are closed or relocated? 

No. 

13.  For the purpose of inventory tracking, are there any 
restrictions (physically, legally and electronically)   
on computer communications and usage in any of 
the anticipated work areas? 

The State is unaware of any restrictions at this 
time; however, we will review this with the vendor 
upon execution of the contract and prior to an 
inventory system delivery. 

 
C. Delete RFP Section 6.1 Pro Forma Contract Scope of Services A.2.a-j in its entirety and insert the 

following in its place: 
a. Achievement Assessment (TCAP/ACH) required for grades 3-8,  

b. Achievement Assessment (TCAP/ACH) optional for grades K-2, (processed as part of the TCAP/ACH.) 

c. English Linguistically Simplified Assessment (TCAP/ELSA) for grades 3-8, (a modified format of the 
Achievement Assessment, this assessment shall be processed as part of the TCAP/ACH.) 

d. English Language Development Assessment (ELDA) for grades K-12, 

e. Modified Academic Achievement Standards Assessment (TCAP/MAAS) for grades 3-8, 

f. Writing Assessment (TCAP/WA) required for grades 5, 8, and 11, 

g. Writing Alternative Assessment (TCAP/WA-Alt) for grades 5, 8, and 11, 

h. Criterion Referenced Assessment (TCAP/CRA) for grades 4 and 7, 

i. Portfolio Assessment (TCAP/PA) for grades K-12,  

j. Competency Assessment (TCAP/Comp) for grades 9-12, and 

k. Gateway and End of Course Assessments (TCAP/GW-EOC) required for specific content areas, 
generally given in grades 9-12. 

 
D. Delete RFP Section 6.1 Pro Forma Contract Scope of Services A.7.a in its entirety and insert the 

following in its place: 
a. The Contractor shall conduct an infrastructure evaluation of the technical abilities of schools 

(including private schools) and LEAs within the State.  The evaluation shall include a platform 
survey and recommendations regarding the technology needs of schools and LEAs.  The 
evaluation shall be utilized for online reporting and all data management activities related to this 
contract. 

E. Delete RFP Section 6.1 Pro Forma Contract Scope of Services A.7.h.ii in its entirety and insert the 
following in its place: 

ii The Contractor shall provide the State distribution center with six (6) bar code/RFID readers 
and any necessary hardware/software for use in receiving and shipping materials. 

F. Delete RFP Section 6.1 Pro Forma Contract Scope of Services A.8.h.i-xi in its entirety and insert the 
following in its place: 

i. Northwest FSC, Martin, TN 
University of Tennessee at Martin 
423 Clement Hall – 210 Hurt Street 
Martin, TN  38238 
731-881-7565 

ii. Southwest FSC, Jackson, TN 
314 East Main Street 
Jackson, TN  38301 
731-927-8787 
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iii. Mid-Cumberland FSC, Nashville, TN 
Hardison Building 
 1256 Foster Avenue 
 Nashville, TN   37243 

  615-532-3269 

iv. Upper Cumberland FSC, Cookeville, TN 
P.O. Box 5167, Tennessee Tech University 
 Cookeville, TN   38505 

  931-526-1870 

v. East TN FSC, Knoxville, TN 
2761 Island Home Boulevard 
Knoxville, TN   37920 

  865-594-6044 

vi. First TN FSC, Johnson City, TN 
Lower Level Rogers-Stout Hall 
P.O. Box 70293 – ETSU 
Johnson City, TN  37614-1701 
423-434-6490 

vii. South Central FSC, Columbia, TN 
2488 – B Park Plus Drive 
Columbia, TN   38401 
931-380-5275 

viii. Southeast FSC, Cleveland, TN 
3535 Adkisson Drive 
Cleveland, TN   37312 
423-614-8755 

ix. Hamilton County Schools, Chattanooga, TN 
3703 Bonny Oak Drive 
Chattanooga, TN   37421 
423-504-7033 

x. Knox County Schools, Knoxville, TN 
912 S. Gay Street 
P.O. Box 2188 
Knoxville, TN  37902 
865-594-0248 

xi. Memphis City Schools, Memphis, TN 
2597 Avery Avenue 
Memphis, TN  38112 
901-416-5450 

 

G. Delete RFP Section 6.1 Pro Forma Contract Scope of Services C.3 in its entirety and insert the following 
in its place: 

 

Service Description 
Amount  (per 
compensable 

increment) 
A.5 Administration Activities   

Annual Work Plan (A.5.a) Cost per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
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Service Description 
Amount  (per 
compensable 

increment) 
7/1/12 - 6/30/13 $ 

A.6 Support Requirements   
Assessment Technical Services (A.6.d) Cost per Hour 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Assessment Hardware/Software Services 
(A.6.f ) 

Maximum Cost per 
Approved Incident 

8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

A.7 Data Management   
Infrastructure Evaluation (A.7.a) Cost per Hour 

8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 

Custom Programming (A.7.b) Cost per Hour 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Website Hosting (A.7.c - A.7.i) Per Application Per Month 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Contact Management (A.7.c)   

Contact Management Setup (includes 
website setup & customization)  Per Assessment 
8/19/08 - 6/30/09 $ 

Contact Management Support & 
maintenance  (includes support 
documentation and training)  Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 
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Service Description 
Amount  (per 
compensable 

increment) 
Enrollment (A.7.d)   

Enrollment Setup (includes website setup & 
customization, support documentation and 
training)  Per Assessment 
8/19/08 - 6/30/09 $ 

Enrollment Support & maintenance 
(includes data upload from state/systems) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Order Entry (A.7.e)   

Order Entry Setup (includes website setup 
& customization, support documentation 
and training)  Per Assessment 
8/19/08 - 6/30/09 $ 

Order Entry Support & maintenance 
(includes data upload from state/systems) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Pre-coding/Bar code labels (A.7.f)   

Pre-Coding Setup (includes website setup & 
customization, support documentation and 
training)  Per Assessment 
8/19/08 - 6/30/09 $ 

Pre-coding Support & maintenance 
(includes data uploads, pre-coding and 
reviews) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 
Pre-code Student Response Documents Per document 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 
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Service Description 
Amount  (per 
compensable 

increment) 
Bar-code labels  Per label 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Student Demographic Data Verification 
(A.7.g)   

Student Demographic Data Verification 
Setup (includes website setup & 
customization, support documentation and 
training)  Per Assessment 
8/19/08 - 6/30/09 $ 

Student Demographic Data Verification 
Support & maintenance (includes data 
upload from assessment vendors to 
state/systems and back) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Inventory Management (A.7.h)   

Inventory Management Setup (barcode 
readers and all related hardware/software)  Per Year 
8/19/08 - 6/30/09 $ 

Inventory Management Setup (includes 
website setup & customization, support 
documentation and training)  Per Assessment  
8/19/08 - 6/30/09 $ 

 Inventory Management Support & 
maintenance (includes data upload from 
warehouse to state/systems and back) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Faculty Student Data Entry (A.7.i)   

Faculty Student Management Setup 
(includes website setup & customization, 
support documentation and training, 
equipment)  Per Assessment  
8/19/08 - 6/30/09 $ 

Faculty Student Management Support & 
maintenance (includes data uploads) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
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Service Description 
Amount  (per 
compensable 

increment) 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Assessment Forms (A.7.j)   

Assessment Form Management Setup 
(includes website setup & customization, 
support documentation and training, 
equipment)  Per Assessment  
8/19/08 - 6/30/09 $ 

Assessment Form Management Support & 
maintenance (includes data uploads) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

A.8. Processing Activities and             
A.9 Scoring Activities   

Software Programming (includes licensing, 
imaging, editing, scanning, scoring, 
reporting, archiving, production data file, 
test deck, & data calibration 
A.8.b,e,f,j,m,n,o,p,q,r and A.9.b,c)  Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Remote Scanning Setup (includes hardware 
and software A.8.g & h) Maximum Cost Per Site 
8/19/08 - 6/30/09 $ 

Remote Scanning Setup (includes secure 
data circuits A.8.i & l) Maximum Cost Per Site 
8/19/08 - 6/30/09 $ 

Software Programming for Remote 
Scanning Setup (A.8.h,i,l) 

Per Assessment Per Year 
Per Site 

8/19/08 - 6/30/09 $ 

Software Programming for Remote 
Scanning  (includes licensing, imaging, 
editing, scanning, scoring, reporting, 
archiving, production data file, test deck, & 
data calibration A.8.i,m,n,o,p,q,r and 9.c) 

Per Assessment Per Year 
Per Site 

8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
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Service Description 
Amount  (per 
compensable 

increment) 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Customer Support for Remote Scanning 
(includes on-site training and installation 
A.8.k) Per Hour 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

A.10. Reporting Activities   
Online Reporting   

Online Reporting Setup (includes report 
customization) Per Assessment  
8/19/08 - 6/30/09 $ 

Online Reporting Support and Maintenance 
(includes training A.10.a-e) Per Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

A.11. Operations Management   

Data Warehousing Services (A.11.f) 
Per Application Per 

Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Technical Support Services (A.11.g) 
Per Application Per 

Assessment Per Year 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Project Management - IT personnel 
(A.11.h.i-v and A.11.i) Per hour 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
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Service Description 
Amount  (per 
compensable 

increment) 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

Project Management - non-IT personnel 
(A.11.h.v and A.11.i) Per hour 
8/19/08 - 6/30/09 $ 
7/1/09 - 6/30/10 $ 
7/1/10 - 6/30/11 $ 
7/1/11 - 6/30/12 $ 
7/1/12 - 6/30/13 $ 
7/1/13 - 8/16/13 $ 

  

H. Delete RFP Section 6.1 Pro Forma Contract Scope of Services Attachment B in its entirety and insert the 
following in its place: 

ATTACHMENT B 

Liquidated Damages 

Service Description 
Liquidated Damages 

charges are per state work 
day 

A.5 Administration Activities   
Annual Work Plan $25,000  

A.6 Support Requirements   
Assessment Technical Services (A.6.d) $25,000  

A.7 Data Management   
Infrastructure Evaluation $10,000  

Custom Programming $10,000  
Contact Management   

Contact Management Setup (includes website setup & 
customization)  $25,000  

Enrollment   

Enrollment Setup (includes website setup & 
customization, support documentation and training)  $25,000  

Enrollment Support & maintenance (includes data 
upload from state/systems) $25,000  

Order Entry   

Order Entry Setup (includes website setup & 
customization, support documentation and training)  $25,000  

Order Entry Support & maintenance (includes data 
upload from state/systems) $25,000  

Pre-coding/Bar code labels   

Pre-Coding Setup (includes website setup & 
customization, support documentation and training)  $25,000  

Pre-coding Support & maintenance (includes data 
uploads, pre-coding and reviews) $25,000  
Pre-code Student Response Documents $25,000  
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Service Description 
Liquidated Damages 

charges are per state work 
day 

Bar-code labels  $25,000  
Student Demographic Data Verification   

Student Demographic Data Verification Setup 
(includes website setup & customization, support 
documentation and training)  $25,000  

Student Demographic Data Verification Support & 
maintenance (includes data upload from assessment 
vendors to state/systems and back) $25,000  

Inventory Management   

Inventory Management Setup (barcode readers and all 
related hardware/software)  $25,000  

Inventory Management Setup (includes website setup 
& customization, support documentation and training)  $25,000  

 Inventory Management Support & maintenance 
(includes data upload from warehouse to 
state/systems and back) $25,000  

Faculty Student Data Entry   

Faculty Student Management Setup (includes website 
setup & customization, support documentation and 
training, equipment)  $25,000  

Faculty Student Management Support & maintenance 
(includes data uploads) $25,000  

Assessment Forms   

Assessment Form Management Setup (includes 
website setup & customization, support 
documentation and training, equipment)  $25,000  

Assessment Form Management Support & 
maintenance (includes data uploads) $25,000  

A.8. Processing Activities and                      
A.9 Scoring Activities   

Software Programming (includes licensing, imaging, 
editing, scanning, scoring, reporting, archiving, 
production data file, test deck, & data calibration)  $25,000  

Remote Scanning Setup (includes Hardware/Software) $25,000  

Remote Scanning Setup (includes secure data circuits) $25,000  
Software Programming for Remote Scanning Setup  $25,000  

Software Programming for Remote Scanning  (includes 
licensing, imaging, editing, scanning, scoring, 
reporting, archiving, production data file, test deck, & 
data calibration) $25,000  

Customer Support for Remote Scanning (includes on-
site training and installation) $25,000  

A.10. Reporting Activities   
Online Reporting   

Online Reporting Setup (includes report 
customization) $25,000  

Online Reporting Support and Maintenance (includes 
training) $25,000  

A.11. Operations Management   
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Service Description 
Liquidated Damages 

charges are per state work 
day 

Technical Support Services $10,000  

 

I. Delete RFP Section 6.4 Cost Proposal in its entirety and insert the following in its place: 

ATTACHMENT 6.4 

COST PROPOSAL & SCORING GUIDE

NOTICE TO PROPOSER:  This Cost Proposal MUST be completed EXACTLY as required. 

PROPOSER 
NAME:  

SIGNATURE & 
DATE: 

 

NOTE:  The signatory must be an individual or a company officer empowered to contractually bind the Proposer.  If the 
Signatory is not the Proposer’s chief executive or president, this Statement of Certifications and Assurances SHALL attach 
evidence showing the Signatory’s authority to bind the Proposer. 

COST PROPOSAL SCHEDULE 
The proposed cost, detailed below, shall indicate the proposed price for providing the entire scope of service including all 
services as defined in the RFP Attachment 6.1, Pro Forma Contract Scope of Services for the total contract period.  The proposed 
cost and the submitted technical proposal associated with this cost shall remain valid for at least 120 days subsequent to the date 
of the Cost Proposal opening and thereafter in accordance with any resulting contract between the Proposer and the State.  All 
monetary amounts are United States currency. 

 

STATE USE ONLY 
PRODUCT DESCRIPTION UNIT COST 

EVALUATION QTY EVALUATION 
COST 

A.5 Administration Activities       
Annual Work Plan (A.5.a) Cost per Year     
8/19/08 - 6/30/09 $ 1 $ 
7/1/09 - 6/30/10 $ 1 $ 
7/1/10 - 6/30/11 $ 1 $ 
7/1/11 - 6/30/12 $ 1 $ 
7/1/12 - 6/30/13 $ 1 $ 

A.6 Support Requirements       
Assessment Technical Services (A.6.d) Cost per Hour     
8/19/08 - 6/30/09 $ 10,000 $ 
7/1/09 - 6/30/10 $ 10,000 $ 
7/1/10 - 6/30/11 $ 10,000 $ 
7/1/11 - 6/30/12 $ 10,000 $ 
7/1/12 - 6/30/13 $ 10,000 $ 
7/1/13 - 8/16/13 $ 1,200 $ 

Assessment Hardware/Software Services (A.6.f ) 
Maximum Cost per 
Approved Incident     

8/19/08 - 6/30/09 $ 12 $ 
7/1/09 - 6/30/10 $ 12 $ 
7/1/10 - 6/30/11 $ 12 $ 
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STATE USE ONLY 
PRODUCT DESCRIPTION UNIT COST 

EVALUATION QTY EVALUATION 
COST 

7/1/11 - 6/30/12 $ 12 $ 
7/1/12 - 6/30/13 $ 12 $ 
7/1/13 - 8/16/13 $ 2 $ 

A.7 Data Management       
Infrastructure Evaluation (A.7.a) Cost per Hour     

8/19/08 - 6/30/09 $ 1,000 $ 
7/1/09 - 6/30/10 $ 1,000 $ 

Custom Programming (A.7.b) Cost per Hour     
8/19/08 - 6/30/09 $ 2,000 $ 
7/1/09 - 6/30/10 $ 2,000 $ 
7/1/10 - 6/30/11 $ 2,000 $ 
7/1/11 - 6/30/12 $ 2,000 $ 
7/1/12 - 6/30/13 $ 2,000 $ 
7/1/13 - 8/16/13 $ 250 $ 

Website Hosting (A.7.c - A.7.i) Per Application Per 
Month     

8/19/08 - 6/30/09 $ 108 $ 
7/1/09 - 6/30/10 $ 108 $ 
7/1/10 - 6/30/11 $ 108 $ 
7/1/11 - 6/30/12 $ 108 $ 
7/1/12 - 6/30/13 $ 108 $ 
7/1/13 - 8/16/13 $ 18 $ 

Contact Management (A.7.c)       
Contact Management Setup (includes website 
setup & customization)  Per Assessment     
8/19/08 - 6/30/09 $ 39 $ 

Contact Management Support & maintenance  
(includes support documentation and training)  

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

Enrollment (A.7.d)       

Enrollment Setup (includes website setup & 
customization, support documentation and 
training)  Per Assessment     
8/19/08 - 6/30/09 $ 39 $ 
Enrollment Support & maintenance (includes 
data upload from state/systems) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

Order Entry (A.7.e)       
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Order Entry Setup (includes website setup & 
customization, support documentation and 
training)  Per Assessment     
8/19/08 - 6/30/09 $ 39 $ 
Order Entry Support & maintenance (includes 
data upload from state/systems) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

Pre-coding/Bar code labels (A.7.f)       

Pre-Coding Setup (includes website setup & 
customization, support documentation and 
training)  Per Assessment     
8/19/08 - 6/30/09 $ 39 $ 

Pre-coding Support & maintenance (includes 
data uploads, pre-coding and reviews) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 
Pre-code Student Response Documents Per document     
8/19/08 - 6/30/09 $ 1,500,000 $ 
7/1/09 - 6/30/10 $ 1,552,500 $ 
7/1/10 - 6/30/11 $ 1,606,838 $ 
7/1/11 - 6/30/12 $ 1,663,077 $ 
7/1/12 - 6/30/13 $ 1,721,285 $ 
7/1/13 - 8/16/13 $ 75,000 $ 
Bar-code labels  Per label     
8/19/08 - 6/30/09 $ 1,500,000 $ 
7/1/09 - 6/30/10 $ 1,552,500 $ 
7/1/10 - 6/30/11 $ 1,606,838 $ 
7/1/11 - 6/30/12 $ 1,663,077 $ 
7/1/12 - 6/30/13 $ 1,721,285 $ 
7/1/13 - 8/16/13 $ 75,000 $ 

Student Demographic Data Verification (A.7.g) 
      

Student Demographic Data Verification Setup 
(includes website setup & customization, 
support documentation and training)  Per Assessment     
8/19/08 - 6/30/09 $ 39 $ 
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Student Demographic Data Verification Support 
& maintenance (includes data upload from 
assessment vendors to state/systems and back) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

Inventory Management (A.7.h)       
Inventory Management Setup (barcode readers 
and all related hardware/software)  Per Year     
8/19/08 - 6/30/09 $ 1 $ 

Inventory Management Setup (includes website 
setup & customization, support documentation 
and training)  Per Assessment      
8/19/08 - 6/30/09 $ 39 $ 

 Inventory Management Support & maintenance 
(includes data upload from warehouse to 
state/systems and back) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

Faculty Student Data Entry (A.7.i)       

Faculty Student Management Setup (includes 
website setup & customization, support 
documentation and training, equipment)  Per Assessment      
8/19/08 - 6/30/09 $ 39 $ 
Faculty Student Management Support & 
maintenance (includes data uploads) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

Assessment Forms (A.7.j)       

Assessment Form Management Setup (includes 
website setup & customization, support 
documentation and training, equipment)  Per Assessment      
8/19/08 - 6/30/09 $ 39 $ 
Assessment Form Management Support & 
maintenance (includes data uploads) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
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7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 
A.8. Processing Activities and                       A.9 

Scoring Activities       

Software Programming (includes licensing, 
imaging, editing, scanning, scoring, reporting, 
archiving, production data file, test deck, & data 
calibration A.8.b,e,f,j,m,n,o,p,q,r and A.9.b,c)  

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 
Remote Scanning Setup (includes hardware and 
software A.8.g & h) 

Maximum Cost Per 
Site     

8/19/08 - 6/30/09 $ 11 $ 
Remote Scanning Setup (includes secure data 
circuits A.8.i & l) 

Maximum Cost Per 
Site     

8/19/08 - 6/30/09 $ 11 $ 

Software Programming for Remote Scanning 
Setup (A.8.h,i,l) 

Per Assessment Per 
Year Per Site     

8/19/08 - 6/30/09 $ 429 $ 

Software Programming for Remote Scanning  
(includes licensing, imaging, editing, scanning, 
scoring, reporting, archiving, production data 
file, test deck, & data calibration 
A.8.i,m,n,o,p,q,r and 9.c) 

Per Assessment Per 
Year Per Site     

8/19/08 - 6/30/09 $ 429 $ 
7/1/09 - 6/30/10 $ 429 $ 
7/1/10 - 6/30/11 $ 429 $ 
7/1/11 - 6/30/12 $ 429 $ 
7/1/12 - 6/30/13 $ 429 $ 
7/1/13 - 8/16/13 $ 429 $ 

Customer Support for Remote Scanning 
(includes on-site training and installation A.8.k) Per Hour     
8/19/08 - 6/30/09 $ 650 $ 
7/1/09 - 6/30/10 $ 650 $ 
7/1/10 - 6/30/11 $ 650 $ 
7/1/11 - 6/30/12 $ 650 $ 
7/1/12 - 6/30/13 $ 650 $ 
7/1/13 - 8/16/13 $ 220 $ 

A.10. Reporting Activities       
Online Reporting       
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Online Reporting Setup (includes report 
customization) Per Assessment      
8/19/08 - 6/30/09 $ 39 $ 
Online Reporting Support and Maintenance 
(includes training A.10.a-e) 

Per Assessment Per 
Year     

8/19/08 - 6/30/09 $ 39 $ 
7/1/09 - 6/30/10 $ 39 $ 
7/1/10 - 6/30/11 $ 39 $ 
7/1/11 - 6/30/12 $ 39 $ 
7/1/12 - 6/30/13 $ 39 $ 
7/1/13 - 8/16/13 $ 39 $ 

A.11. Operations Management       

Data Warehousing Services (A.11.f) 
Per Application Per 

Assessment Per Year     
8/19/08 - 6/30/09 $ 351 $ 
7/1/09 - 6/30/10 $ 351 $ 
7/1/10 - 6/30/11 $ 351 $ 
7/1/11 - 6/30/12 $ 351 $ 
7/1/12 - 6/30/13 $ 351 $ 
7/1/13 - 8/16/13 $ 351 $ 

Technical Support Services (A.11.g) 
Per Application Per 

Assessment Per Year     
8/19/08 - 6/30/09 $ 351 $ 
7/1/09 - 6/30/10 $ 351 $ 
7/1/10 - 6/30/11 $ 351 $ 
7/1/11 - 6/30/12 $ 351 $ 
7/1/12 - 6/30/13 $ 351 $ 
7/1/13 - 8/16/13 $ 351 $ 
Project Management - IT personnel (A.11.h.i-v 
and A.11.i) Per hour     
8/19/08 - 6/30/09 $ 20,000 $ 
7/1/09 - 6/30/10 $ 20,000 $ 
7/1/10 - 6/30/11 $ 20,000 $ 
7/1/11 - 6/30/12 $ 20,000 $ 
7/1/12 - 6/30/13 $ 20,000 $ 
7/1/13 - 8/16/13 $ 2,500 $ 
Project Management - non-IT personnel 
(A.11.h.v and A.11.i) Per hour     
8/19/08 - 6/30/09 $ 10,000 $ 
7/1/09 - 6/30/10 $ 10,000 $ 
7/1/10 - 6/30/11 $ 10,000 $ 
7/1/11 - 6/30/12 $ 10,000 $ 
7/1/12 - 6/30/13 $ 10,000 $ 
7/1/13 - 8/16/13 $ 1,200 $ 
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The RFP Coordinator shall use the evaluation 
cost amount derived from the proposed cost 
amounts above and the following formula to 
calculate the COST PROPOSAL SCORE.  
Calculations shall result in numbers rounded 
to two decimal places. 

Evaluation Cost Amount: 
(sum of all weighted cost amounts above)   

 Lowest Evaluation Cost Amount from all 
Proposals 

X 30 
(maximum 

section score) 
= SCORE:  

 

 


